ENGINEERING DEPARTMENT.

KOLAR DIVISION.

Dated 17th January 1923.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 5 P.M., on the 15th February 1923, for restoring the feeder channel from Mallampalli tank to Ronur tank, Registered No. 298, Srinivaspur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1924.

2. The plans detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees three hundred (Rs. 300 only) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring the feeder channel from Mallampalli tank to Ronur tank," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Approximate estimate of quantities relating to the work of restoring the feeder channel from Mallampalli tank to the Ronur tank, Registered No. 294 of Srinivaspur Taluk.

No.	Description of work	Unit	Quantity relating to channel proper	Quantity relating to relieving weir No. 1	Quantity relating to relieving weir No. 2	Quantity relating to relieving weir No. 3	Quantity relating to relieving weir No. 4	Quantity relating to constructing quality three masonry drops	Total quantity
1	Earthwork excavation and using the earth for banking with watering and tamping.	100 cft.	2,941·20	..	..	..	..	..	2,941·20
2	Turfing the slopes of banks.	100 sft.	974·70	..	..	..	..	..	974·70
3	Rough stone work, new.	100 ft.	17·53	26·40	7·14	9·85	7·41	10·80	79·13
4	Jungle clearing ..	L. S.							
5	Filling in breaches here and there.	,,							
6	Earthwork and excavating foundation.	100 cft.	..	87·10	12·14	18·40	18·33	34·23	170·20
7	Concrete in surki mortar.	,,	..	3·78	1·65	2·10	1·65	7·47	16·65
		,,	..	9·00	3·71	4 62	4·22	12·48	34·03
8	Burnt brick in surki mortar.	•		14·15	5·85	7·35	6·75	17·91	52·01
9	Surki plastering ..	,,	..						
10	Poviding joggles ..	No.	..	22	6	8	6	..	42
11	Stone slabs dressed 6 inches thickness.	100 sft.	..	3·21	1·36	1·94	1·36	2·70	10·57

A. THANDONI RAO,
Executive Engineer.

6 B